CITY OF NEWCASTLE

SE MAY CREEK PARK DRIVE NON-MOTORIZED IMPROVEMENTS

PHASE 2 (T-047)
BID TABULATION - April 1, 2024

ASE BID

ITEM

z
]

e@NoarwN

DESCRIPTION
Minor Change (1-04.4(1))
Construction Surveying (1-05.4(2))
ADA Feature As-Built Measurements (Minimum Bid $1,000) (1-05.18)
SPCC Plan (1-07.15(1))
Mobilization, Cleanup, and Demobilization (1-09.7)
Project Temporary Traffic Control (1-10.5)
Clearing and Grubbing (2-01.5)
Removal of Structures and Obstructions (2-02.5)
Excavation, Embankment and Grading, Incl. Haul (2-03.5)
Unsuitable Foundation Excavation, Incl. Haul (2-03.5)
Gravel Backfill for Walls (2-09.5)
Locate Existing Utilities (2-09.5)
Crushed Surfacing Top Course (4-04.5)
HMA Cl. 1/2" PG 58H-22 (5-04.5)
Job Mix Compliance Price Adjustment (5-04.5)
Compaction Price Adjustment (5-04.5)
CPEP Storm Sewer Pipe 4 In. Diam. (7-04.5)
CPEP Storm Sewer Pipe 12 In. Diam. (7-04.5)
Ductile Iron Storm Sewer Pipe 12 In. Diam. (7-04.5)
Catch Basin, Type 1 (7-05.5)
Adjust Catch Basin (7-05.5)
Bank Run Gravel for Trench Backfill (7-08.5 )
Removal of Unsuitable Material (Trench) (7-08.5)
Trench Excavation Safety Systems (7-08.5)
Tapping Sleeve and Valve Assembly, 12 In. x 6 In. (7.12.5)
Adjust Valve Box (7-12.5)
Fire Hydrant Assembly (7-14.5)
Relocate Existing Water Service (7-15.5)
Adjust Water Meter Box (7-15.5)
Erosion Control and Water Pollution Prevention (8-01.5)
Seeding. Fertilizing, and Mulching (8-01.5)
Bark or Wood Chip Mulch (8-02.5)
Topsoil, Type A (8-02.5)
PSIPE Bearberry cotoneaster (Cotoneaster dammeri) (8-02.5)

PSIPE 'warrened' Pacific Sunset Maple (Acer truncatum x platinoides) (8-02.5)

Streambed Cobbles (6 Inch) (8-02.5)

Cement Concrete Traffic Curb and Gutter (8-04.5)
Cement Concrete Pedestrian Curb (8-04.5)
Cement Concrete Driveway Entrance (8-06.5)
Cement Concrete Driveway Repair (8-06.5)

Beam Guardrail Type 31 (8-11.5)

Beam Guardrail Type 31-8 Ft. Long Post (8-11.5)
Beam Guardrail Type 31 Non-Flared Terminal (8-11.5)
Beam Guardrail Anchor Type 11 (8-11.5)

Remove and Relocate Fence (8-12.5)

Chain Link Fence, Type 3, w/Vinly Coating and Privacy Slats (8-12.5)
Cement Conc. Sidewalk (8-14.5)

Cement Conc. Sidewalk with Raised Edge (8-14.5)
Detecatble Warning Surface (8-14.5)

Quarry Spalls (8-15.5)

Mailbox Relocation (8-18.5)

Existing RRFB Pole Relocation (8-20.5)

Conduit Pipe 2 In. Diam. (8-20.5)

Junction Box (8-20.5)

Permanent Signing (8-21.5)

Paint Line (8-22.5)

Painted Stop Line (8-22.5)

Painted Crosswalk Line (8-22.5)

Removing Paint Line (8-22.5)

Modular Block Wall (8-24.5)

Segmental Block Wall (8-24.5)

SUBTOTAL (BASE BID)
Sales Tax (0%) per W.S. Revenue Rule No. 171

TOTAL COST (BASE BID)

ENGINEER'S ESTIMATE

Active Construction, Inc.

Rodarte Construction

Road Construction Northwest, Inc.

Northwest Cascade, Inc.

RW Scott Construction Co.

Harkness Construction, LLC

Westwater Construction Co.

ESTIMATED UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT
QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 CALC| 10,000 10,000 10,000 10,000.00 10,000 10,000.00 10,000 10,000.00 10,000 10,000.00 10,000 10,000.00 10,000 10,000.00 10,000 10,000.00
1 LS 18,000.00 18,000.00 18,100.00 18,100.00 13,000.00 13,000.00 14,000.00 14,000.00 12,750.00 12,750.00 14,000.00 14,000.00 15,000.00 15,000.00 15,000.00 15,000.00
1 LS 1,000.00 1,000.00 1,230.00 1,230.00 2,000.00 2,000.00 2,250.00 2,250.00 1,600.00 1,600.00 2,625.00 2,625.00 2,000.00 2,000.00 2,000.00 2,000.00
1 LS 1,000.00 1,000.00 500.00 500.00 150.00 150.00 500.00 500.00 500.00 500.00 530.00 530.00 10,000.00 10,000.00 1,000.00 1,000.00
1 LS 100,000.00 100,000.00 98,152.00 98,152.00 91,000.00 91,000.00 80,200.00 80,200.00 110,000.00 110,000.00 100,000.00 100,000.00 148,500.00 148,500.00 130,000.00 130,000.00
1 LS 60,000.00 60,000.00 53,000.00 53,000.00 65,000.00 65,000.00 71,000.00 71,000.00 110,000.00 110,000.00 100,000.00 100,000.00 112,000.00 112,000.00 185,000.00 185,000.00
1 LS 21,000.00 21,000.00 33,000.00 33,000.00 60,000.00 60,000.00 23,500.00 23,500.00 72,500.00 72,500.00 50,000.00 50,000.00 95,000.00 95,000.00 40,000.00 40,000.00
1 LS 20,000.00 20,000.00 23,500.00 23,500.00 20,000.00 20,000.00 31,300.00 31,300.00 40,611.00 40,611.00 20,000.00 20,000.00 95,000.00 95,000.00 50,000.00 50,000.00
1,540 CY 40.00 61,600.00 45.00 69,300.00 58.00 89,320.00 54.25 83,545.00 49.50 76,230.00 46.00 70,840.00 80.00 123,200.00 125.00 192,500.00
20 CY 50.00 1,000.00 92.00 1,840.00 58.00 1,160.00 65.00 1,300.00 150.00 3,000.00 85.00 1,700.00 80.00 1,600.00 80.00 1,600.00
90 TN 40.00 3,600.00 35.00 3,150.00 58.00 5,220.00 59.00 5,310.00 65.00 5,850.00 100.00 9,000.00 86.00 7,740.00 100.00 9,000.00
1 LS 5,000.00 5,000.00 3,000.00 3,000.00 5,000.00 5,000.00 3,250.00 3,250.00 4,000.00 4,000.00 7,000.00 7,000.00 36,000.00 36,000.00 10,000.00 10,000.00
710 TN 60.00 42,600.00 70.00 49,700.00 55.00 39,050.00 49.00 34,790.00 55.00 39,050.00 42.00 29,820.00 56.00 39,760.00 100.00 71,000.00
810 TN 130.00 105,300.00 165.00 133,650.00 160.00 129,600.00 154.00 124,740.00 168.00 136,080.00 153.00 123,930.00 175.00 141,750.00 185.00 149,850.00

1 CALC| - - - - - - - - - - - - - - - -

1 CALC| - - - - - - - - - - - - - - - -
30 LF 80.00 2,400.00 75.00 2,250.00 55.00 1,650.00 55.00 1,650.00 54.00 1,620.00 120.00 3,600.00 260.00 7,800.00 200.00 6,000.00
610 LF 80.00 48,800.00 62.00 37,820.00 85.00 51,850.00 71.25 43,462.50 68.00 41,480.00 100.00 61,000.00 300.00 183,000.00 140.00 85,400.00
80 LF 160.00 12,800.00 145.00 11,600.00 140.00 11,200.00 131.25 10,500.00 145.00 11,600.00 197.00 15,760.00 360.00 28,800.00 190.00 15,200.00
10 EA 2,000.00 20,000.00 1,700.00 17,000.00 2,000.00 20,000.00 1,610.00 16,100.00 1,600.00 16,000.00 2,100.00 21,000.00 3,000.00 30,000.00 2,000.00 20,000.00
1 EA 500.00 500.00 1,000.00 1,000.00 850.00 850.00 950.00 950.00 1,000.00 1,000.00 740.00 740.00 1,000.00 1,000.00 1,500.00 1,500.00
360 TN 30.00 10,800.00 58.00 20,880.00 45.00 16,200.00 46.25 16,650.00 46.25 16,650.00 30.00 10,800.00 36.00 12,960.00 40.00 14,400.00
10 CY 50.00 500.00 97.75 977.50 60.00 600.00 65.50 655.00 150.00 1,500.00 83.00 830.00 80.00 800.00 80.00 800.00
1 LS 2,000.00 2,000.00 500.00 500.00 100.00 100.00 1,000.00 1,000.00 850.00 850.00 5,000.00 5,000.00 1,000.00 1,000.00 5,000.00 5,000.00
1 EA 6,000.00 6,000.00 9,000.00 9,000.00 10,000.00 10,000.00 9,430.00 9,430.00 8,400.00 8,400.00 15,840.00 15,840.00 6,000.00 6,000.00 15,000.00 15,000.00
5 EA 500.00 2,500.00 375.00 1,875.00 550.00 2,750.00 560.00 2,800.00 625.00 3,125.00 600.00 3,000.00 1,000.00 5,000.00 1,000.00 5,000.00
1 EA 8,000.00 8,000.00 8,000.00 8,000.00 7,000.00 7,000.00 6,310.00 6,310.00 7,500.00 7,500.00 7,000.00 7,000.00 5,000.00 5,000.00 20,000.00 20,000.00
2 EA 1,200.00 2,400.00 3,000.00 6,000.00 2,750.00 5,500.00 5,000.00 10,000.00 2,650.00 5,300.00 3,369.00 6,738.00 2,000.00 4,000.00 5,000.00 10,000.00
2 EA 600.00 1,200.00 360.00 720.00 150.00 300.00 670.00 1,340.00 475.00 950.00 600.00 1,200.00 600.00 1,200.00 500.00 1,000.00
1 LS 8,000.00 8,000.00 4,300.00 4,300.00 5,000.00 5,000.00 3,230.00 3,230.00 19,300.00 19,300.00 5,250.00 5,250.00 5,000.00 5,000.00 10,000.00 10,000.00
870 SY 12.00 10,440.00 1.65 1,435.50 2.00 1,740.00 3.50 3,045.00 1.60 1,392.00 4.00 3,480.00 3.00 2,610.00 3.00 2,610.00
30 CY 50.00 1,500.00 115.00 3,450.00 80.00 2,400.00 143.50 4,305.00 111.00 3,330.00 90.00 2,700.00 65.00 1,950.00 150.00 4,500.00
190 CY 80.00 15,200.00 57.00 10,830.00 75.00 14,250.00 72.25 13,727.50 56.00 10,640.00 86.00 16,340.00 65.00 12,350.00 100.00 19,000.00
330 EA 40.00 13,200.00 22.50 7,425.00 19.00 6,270.00 20.00 6,600.00 22.25 7,342.50 30.00 9,900.00 20.00 6,600.00 50.00 16,500.00
13 EA 500.00 6,500.00 800.00 10,400.00 625.00 8,125.00 797.00 10,361.00 780.00 10,140.00 800.00 10,400.00 20.00 260.00 1,200.00 15,600.00
5 TN 100.00 500.00 165.00 825.00 160.00 800.00 195.50 977.50 150.00 750.00 190.00 950.00 200.00 1,000.00 200.00 1,000.00
950 LF 42.00 39,900.00 39.00 37,050.00 48.00 45,600.00 39.50 37,525.00 34.50 32,775.00 34.00 32,300.00 30.00 28,500.00 40.00 38,000.00
170 LF 60.00 10,200.00 35.00 5,950.00 38.00 6,460.00 26.50 4,505.00 34.50 5,865.00 34.00 5,780.00 30.00 5,100.00 40.00 6,800.00
160 SY 120.00 19,200.00 140.00 22,400.00 115.00 18,400.00 103.00 16,480.00 109.50 17,520.00 92.00 14,720.00 115.00 18,400.00 150.00 24,000.00
70 SY 140.00 9,800.00 165.00 11,550.00 115.00 8,050.00 108.00 7,560.00 109.50 7,665.00 92.00 6,440.00 115.00 8,050.00 150.00 10,500.00
230 LF 60.00 13,800.00 100.00 23,000.00 95.00 21,850.00 89.00 20,470.00 42.25 9,717.50 114.00 26,220.00 100.00 23,000.00 65.00 14,950.00
100 LF 80.00 8,000.00 105.00 10,500.00 100.00 10,000.00 99.25 9,925.00 50.00 5,000.00 114.00 11,400.00 100.00 10,000.00 100.00 10,000.00
2 EA 4,000.00 8,000.00 4,800.00 9,600.00 4,500.00 9,000.00 4,300.00 8,600.00 4,900.00 9,800.00 6,000.00 12,000.00 400.00 800.00 3,000.00 6,000.00
2 EA 2,000.00 4,000.00 2,100.00 4,200.00 2,000.00 4,000.00 1,940.00 3,880.00 2,000.00 4,000.00 2,500.00 5,000.00 200.00 400.00 3,000.00 6,000.00
70 LF 80.00 5,600.00 85.00 5,950.00 80.00 5,600.00 79.50 5,565.00 83.00 5,810.00 80.00 5,600.00 50.00 3,500.00 115.00 8,050.00
120 LF 100.00 12,000.00 100.00 12,000.00 85.00 10,200.00 92.50 11,100.00 97.00 11,640.00 110.00 13,200.00 100.00 12,000.00 85.00 10,200.00
370 SY 100.00 37,000.00 90.00 33,300.00 85.00 31,450.00 113.25 41,902.50 72.00 26,640.00 75.00 27,750.00 105.00 38,850.00 95.00 35,150.00
60 SY 110.00 6,600.00 120.00 7,200.00 160.00 9,600.00 115.50 6,930.00 153.00 9,180.00 152.00 9,120.00 110.00 6,600.00 125.00 7,500.00
80 SF 120.00 9,600.00 60.00 4,800.00 45.00 3,600.00 48.00 3,840.00 73.00 5,840.00 62.00 4,960.00 60.00 4,800.00 25.00 2,000.00
5 TN 120.00 600.00 120.00 600.00 110.00 550.00 153.25 766.25 150.00 750.00 200.00 1,000.00 110.00 550.00 200.00 1,000.00
4 EA 500.00 2,000.00 625.00 2,500.00 250.00 1,000.00 511.00 2,044.00 475.00 1,900.00 650.00 2,600.00 250.00 1,000.00 1,000.00 4,000.00
3 EA 6,000.00 18,000.00 1,800.00 5,400.00 2,000.00 6,000.00 1,600.00 4,800.00 2,700.00 8,100.00 5,454.00 16,362.00 3,000.00 9,000.00 15,000.00 45,000.00
1,970 LF 15.00 29,550.00 11.50 22,655.00 12.00 23,640.00 32.00 63,040.00 11.00 21,670.00 35.50 69,935.00 26.00 51,220.00 20.00 39,400.00
4 EA 1,000.00 4,000.00 1,400.00 5,600.00 1,500.00 6,000.00 1,300.00 5,200.00 1,325.00 5,300.00 1,680.00 6,720.00 2,000.00 8,000.00 5,000.00 20,000.00
1 LS 8,000.00 8,000.00 18,000.00 18,000.00 12,500.00 12,500.00 18,190.00 18,190.00 19,000.00 19,000.00 9,750.00 9,750.00 12,000.00 12,000.00 20,000.00 20,000.00
3,400 LF 5.00 17,000.00 0.95 3,230.00 1.50 5,100.00 1.00 3,400.00 0.95 3,230.00 2.10 7,140.00 2.00 6,800.00 2.00 6,800.00
60 LF 10.00 600.00 11.25 675.00 22.00 1,320.00 10.50 630.00 11.00 660.00 27.30 1,638.00 6.00 360.00 10.00 600.00
150 SF 15.00 2,250.00 9.00 1,350.00 22.00 3,300.00 8.50 1,275.00 9.00 1,350.00 12.10 1,815.00 6.00 900.00 10.00 1,500.00
950 LF 6.00 5,700.00 4.50 4,275.00 5.00 4,750.00 4.25 4,037.50 4.50 4,275.00 5.25 4,987.50 4.50 4,275.00 5.00 4,750.00
240 SF 80.00 19,200.00 42.00 10,080.00 54.00 12,960.00 57.50 13,800.00 65.00 15,600.00 55.00 13,200.00 40.00 9,600.00 90.00 21,600.00
640 SF 100.00 64,000.00 62.00 39,680.00 65.00 41,600.00 67.50 43,200.00 74.00 47,360.00 76.00 48,640.00 60.00 38,400.00 100.00 64,000.00
977,940.00 955,955.00 999,615.00 987,443.75 1,071,688.00 $ 1,099,250.50 1,455,985.00 1,543,260.00
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NO. DESCRIPTION

BID ADDITIVE A: ADDITIONAL SIDEWALK
ITEM
NO. DESCRIPTION
101. Construction Surveying (1-05.4(2))
102. Crushed Surfacing Top Course (4-04.5)
103. Cement Conc. Sidewalk (8-14.5)
104. Conduit Pipe 2 In. Diam. (8-20.5)
105. Junction Box (8-20.5)

SUBOTAL (BID ADDITIVE A)
Sales Tax (0%) per W.S. Revenue Rule No. 171

TOTAL COST (BID ADDITIVE A)

TOTAL COST (BASE BID AND BID ADDITIVE A)

ESTIMATED UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT
QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
ENGINEER'S ESTIMATE Active Construction, Inc. Rodarte Construction Road Construction Northwest, Inc. Northwest Cascade, Inc. RW Scott Construction Co. Harkness Construction, LLC Westwater Construction Co.
ESTIMATED UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT
QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 LS 2,500.00 2,500.00 1,644.00 1,644.00 800.00 800.00 855.00 855.00 2,200.00 2,200.00 1,200.00 1,200.00 8,000.00 8,000.00 3,000.00 3,000.00
60 TN 60.00 3,600.00 115.00 6,900.00 55.00 3,300.00 53.00 3,180.00 55.00 3,300.00 42.00 2,520.00 200.00 12,000.00 100.00 6,000.00
230 SY 100.00 23,000.00 90.00 20,700.00 85.00 19,550.00 88.25 20,297.50 72.00 16,560.00 76.00 17,480.00 200.00 46,000.00 95.00 21,850.00
730 LF 15.00 10,950.00 11.50 8,395.00 12.00 8,760.00 32.00 23,360.00 11.00 8,030.00 35.50 25,915.00 38.00 27,740.00 25.00 18,250.00
1 EA 1,000.00 1,000.00 1,400.00 1,400.00 1,500.00 1,500.00 1,275.00 1,275.00 1,325.00 1,325.00 1,680.00 1,680.00 4,000.00 4,000.00 5,000.00 5,000.00
$ 41,050.00 $ 39,039.00 $ 33,910.00 $ 48,967.50 $ 31,415.00 $ 48,795.00 $ 97,740.00 $ 54,100.00
$ - $ = $ - $ - $ - $ - $ - $ -
$ 41,050.00 $ 39,039.00 $ 33,910.00 $ 48,967.50 $ 31,415.00 $ 48,795.00 $ 97,740.00 $ 54,100.00
$ 1,018,990.00 $ 994,994.00 $  1,033,525.00 $ 1,036,411.25 $ 1,103,103.00 $ 1,148,045.50 $ 1,553,725.00 $ 1,597,360.00
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